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 CONSTRUCTION PROJECTS ON BEHR PROPERTY  
GENERAL TERMS AND CONDITIONS  

 
 

1. Definitions 
“Architect” means the architect employed by Behr to oversee performance of 

the work covered by the Contract. If no architect is employed by Behr, Behr’s Project 
Engineer or other authorized representative specifically designated by Behr may 
perform the duties ascribed to the Architect in the Contract. 

 
“Bulletin” means a form used by Behr to describe a change in the Specifications 

and to request Contractor’s quotation for the change in cost of the proposed change in 
the Specifications. 

 
“Contract” means the legal contract, as amended by Modifications, between 

Contractor and Behr formed by (1) these general terms and conditions (including the 
attached Appendix A), (2) the terms of Behr’s purchase order (including its general 
terms and conditions and the clauses referenced in the order), (3) the Specifications, 
(4) the Drawings, and (5) any additional contract documents. 

 
“Contract Documents” means Behr’s purchase order (including its general 

terms and conditions and the clauses referenced in the order), this document 
(including the attached Appendix A), the Specifications, the Drawings, any additional 
contract documents identified as such in the purchase order, and any Modifications 
issued after execution of the Contract.  

 
“Behr” means and includes Behr America, Inc., Behr Dayton Thermal Products, 

LLC, Behr Climate Systems, Inc., Behr Heat Transfer Systems, Inc. and Behr Service 
America, L.P., depending on the name in which the purchase order is issued. 

 
“Drawings” means the drawings for the Project prepared by or for Behr and 

signed by Behr’s authorized representative, and includes any subsequent modification 
or substitution approved and signed by Behr’s authorized representative. 

 
“Environmental Laws” mean all federal, state, and local laws, rules, regulations 

and ordinances relating to pollution or protection of human health or the environment. 
Environmental Laws include, but are not limited to, the Comprehensive Environmental 
Response, Compensation and Liability Act, as amended; the Resource Conservation 
and Recovery Act, as amended; the Toxic Substances Control Act, as amended; the 
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Clean Water Act, as amended; and the Clean Air Act, as amended; and the 
Occupational Safety and Health Act, as amended. 

“Field Order” means a form used by Behr to authorize changes in the work to 
be performed under the Contract by ordering either the commencement of work 
described in an approved Bulletin or an immediate change in the Specifications and 
the commencement of the resulting work. In the latter case, Behr will prepare a 
confirming Bulletin to document the change in the Specifications. 

 
“Regulated Materials” means all chemicals, pollutants contaminants, 

contaminated material, waste and toxic substances, including without limitation the 
following items as defined in any Environmental Law: (1) solid or hazardous waste; (2) 
hazardous substances; (3) toxic substances; (4) insecticides, fungicides, or 
rodenticides; and (5) gasoline or any other petroleum product or byproduct, asbestos, 
polychlorinated biphenyls, and urea formaldehyde. 

 
“Modification” means (1) a change to the Contract authorized by Behr in a Field 

Order, (2) a change to the Contract authorized or approved in writing by Behr in 
accordance with Section 21 below, or (3) a written amendment to the Contract signed 
by both parties. 

 
“Project” means the construction and services required to be provided to Behr 

by Contractor under the Contract, whether partially or fully completed, and includes all 
services, labor, equipment and materials provided or to be provided by Contractor to 
fulfill its obligations under the Contract. 

 
“Project Engineer” means the person authorized and designated by Behr to act 

with respect to the Project. 
 
“Specifications” means the written requirements and standards for materials, 

equipment, systems, workmanship, and services made applicable to the Project by 
Behr. 

 
2. Survey and Legal Description 

 
If Behr deems it necessary, Behr will furnish Contractor with a legal description 

and a survey of the job site showing lot lines and permanent benchmarks. Any other 
line or level necessary for location or performance of the Project must be established 
and maintained by a competent surveyor hired and paid for by Contractor. 
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3. Examination and Investigation by Contractor 
 
Contractor acknowledges and represents to Behr that it has, prior to entering 

into the Contract, carefully examined all Contract Documents, has made adequate 
investigation of and become familiar with the conditions of the job site, other 
construction activities existing or planned on or adjacent to the job site, the work 
required to be performed under the Contract, ad the materials needed to complete the 
Project, and has correlated its observations and other information available to it with 
the requirements of the Contract Documents. Before commencing construction 
activities, Contractor shall take field measurements and verify field conditions and 
carefully compare such field measurements and conditions and other information 
available to Contractor with the Contract Documents. Contractor shall be solely 
responsible for all costs incurred as a result of any failure by Contractor to comply with 
its obligation under this Section, any error or oversight on its part, or any interference 
by Behr’s or other contractor’s reasonable activities. 

 
Contractor shall immediately report to Behr any errors, inconsistencies or 

omissions discovered in the Contract Documents. Behr’s interpretation of the 
Specifications and Drawings, or of any inconsistencies between or within them, shall 
be final and binding upon Behr and Contractor. Contractor shall not avail itself of any 
manifest errors or omissions in the Contract Documents. 

 
4. Performance Bond 

 
If requested by Behr, Contractor must secure a performance bond, in a form 

and from a surety company satisfactory to Behr. Contractor will pay the premium on 
such bond for which Behr will reimburse Contractor. Behr’s obligations under the 
Contract are contingent upon Contractor securing such performance bond if and when 
requested. 

 
5. Bids and Prices 

 
Contractor’s base bid shall be in accordance with the Specifications. Contractor 

shall also submit alternate written bids with high probability of success, as Supplier 
Cost Reduction Effort (SCORE) proposals, at the time of bid. Each alternate bid must 
be clearly identified as an alternate and must identify all exceptions taken to the 
Specifications, listing each item separately and the reason for the exception. 
Contractor’s bids shall include all premium time and/or overtime required to properly 
complete the Project within the construction period specified. If Behr or its 
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representative requests Contractor in writing to work additional premium or overtime at 
Behr’s expense, Contractor will work such additional hours or shifts as are required to 
comply with Behr’s request. Contractor shall submit to Behr any alternate price, unit 
price and separate price that Behr may require. All prices quoted shall be firm and with 
no provision for escalation, unless otherwise specified in writing when the Contractor 
is awarded. Prices must indicate whether taxes are included or in addition to the price. 

 
When the Specifications provide for a specific item or its equal, Contractor shall 

calculate the price of the make or type specified. If Contractor prefers to use a 
substitute material or method that Contractor believes to be of equal or greater value 
than the specified item, Contractor shall state in its bid proposal the price difference 
that must be added or deducted from the bid price if the specified item were replaced 
by the substitute. If substitute materials include regulated substances, Contractor shall 
submit a completed “Supplier Regulated Substances Certification Report" to Behr in 
accordance with Environmental Technical Instruction (ETI) 103, the receipt of which 
Contractor hereby acknowledges. 

 
If a choice of more than one make or type of article or material is specified and 

Contractor requires an adjustment in the bid price because of alternatives specified, 
Contractor shall state in its bid proposals the make or type upon which the bid 
proposal is based and the amount to be added to or deducted from the bid price if 
other makes or types named in the Specifications are selected. If that type of 
statement is not in Contractor’s proposal, Behr may select any specified make or type 
without incurring a change in the price. In any event, whenever Behr has a choice of 
alternate materials, the final selection is Behr’s.  

 
Behr may accept or reject any proposal or parts thereof and may award the 

Project to someone other than the low bidder. All proposals must remain in effect for 
at least thirty days after the bid date. 

 
6. Contractor’s Obligations 

 
Unless otherwise provided in the Contract, Contractor shall provide, be 

responsible for, and pay for all labor, materials, equipment, construction machinery, 
tools, heat, water, utilities, transportation, and other services and facilities used to 
properly complete the Project in accordance with the Contract Documents. Contractor 
shall pay all taxes, contributions and premiums payable under federal, state and local 
laws measured upon the payroll of employees engaged in the Project and will hold 
Behr harmless from liability for any such taxes, contributions and premiums. 
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Contractor shall promptly secure and pay for all permits, licenses and 
inspections and, after providing notice to the Project Engineer, give all notices 
required by, and will fully comply with, all laws, ordinances, rules, regulations and 
lawful orders of proper public authorities in connection with the execution and 
completion of the Project. At the request of Behr and without additional charge, 
Contractor shall (a) prepare and record with the appropriate register of deeds a notice 
of commencement for the Project, naming Contractor as both the owner’s designee 
and the contractor and (b) supply a copy of the notice of commencement to Behr and 
to all subcontractors and suppliers of labor and materials for the Project who request 
it. Contractor shall keep track of all notices of furnishing supplied by contractors and 
subcontractors for work performed on the Project. 

 
Contractor shall pay all sales, use, excise, transportation, privilege, 

occupational and other taxes applicable to the Project or to supplies or materials 
furnished thereto, and will hold Behr harmless from liability for any such taxes. 

 
Contractor shall employ a superintendent and, as necessary, designated 

assistants who will be present and maintain competent superintendence on the job 
site when work is in progress. Contractor shall promptly remove from the Project any 
employee of Contractor or of its subcontractors whose presence Behr or its 
designated representative deems to be disruptive or detrimental to the progress of the 
Project. 

 
Contractor shall cooperate with and upon request render assistance to Behr, 

including participating in meetings called by Behr’s representatives and furnishing 
Behr with levels and measurements on the job site. 

 
Contractor shall be responsible for all cutting, fitting and patching required to 

complete the Project or to make its parts fit together properly. 
 
Contractor shall defend, indemnify and hold Behr harmless from and against 

any suits, actions, legal, or administrative proceedings, demands, claims, liabilities, 
fines, penalties, losses, injuries, damages, expenses and costs, including attorney 
fees and interest, incurred by, claimed or assessed against Behr arising out of or 
resulting from any claim of infringement of patent, copyright, trademark, design right or 
any other intellectual property right, or of misappropriation of trade secret, by reason 
of (a) work performed, materials used or equipment furnished by Contractor or its 
subcontractors or (b) any breach by Contractor of the Contract. Contractor shall pay 
all royalties and license fees necessary for Behr to have full and free use and 
enjoyment of the Project during construction and thereafter. 
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Contractor is responsible for handling, storing, removing and disposing of any 
Regulated Material or potentially Regulated Material located on or near the job site 
and for complying with all applicable laws, regulations, rules and ordinances, including 
Environmental Laws. Without limiting the foregoing, Contractor must properly store 
and contain drummed and tank materials, and Contractor must seal or dike the floor or 
ground to contain any material that may spill or leak. Contractor will timely notify 
Project Engineer of the manner in which Contractor handles, stores, removes, and 
disposes of Regulated Material. 

 
Contractor shall prevent environmental contamination and is responsible for 

cleaning all soil, water or air contaminated by Contractor, its subcontractors or their 
activities. Contractor shall indemnify, defend, and hold Behr harmless from and 
against suits, actions, legal or administrative proceedings, demands, claims, liabilities, 
fines, penalties, losses, injuries, damages, expenses and costs, including attorney 
fees and interest, incurred by, claimed or assessed against Behr resulting from or in 
connections with any failure to fully comply with the provisions of this and the 
immediately preceding paragraph of this Section. 

 
7. Role of Architect 

 
The Architect will assist Behr in verifying that Drawings and Specifications are 

being properly executed and the work is performed by Contractor in accordance with 
the Contract. The Architect may reject any material furnished or installed and any work 
performed which does not meet the Contract requirements. 

 
Behr may assign to the Architect the responsibility of supervising the work, 

including providing assistance and directions to the Contractor to comply with the 
Contract Documents. Any such supervision and assistance will not relieve Contractor 
of any responsibility for the work or for the consequences of any negligence of 
Contractor or its subcontractors. Contractor must not perform any work contrary to the 
Contract or proceed in any manner which Contractor may later allege has caused it 
increased cost or other damage unless pursuant to the written instruction of the 
Architect. Contractor waives any claim it may have against Behr or the Architect for 
any cost or damage arising from the Contractor acting on the verbal instruction of the 
Architect or Behr. 

 
8. Job Site 

 
Contractor shall not unreasonably encumber the job site with materials or 

equipment and will confine its equipment, materials storage and the operation of its 
workers within such areas as Behr may indicate from time to time. Contractor shall, at 
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no cost to Behr, move, as directed by Behr, material or equipment temporarily placed 
on the job site when necessary for performance of the Project. Contractor shall not 
load or permit any part of a structure to be loaded with a weight that will endanger its 
safety or the safety of the job site. 

 
Contractor shall keep the job site and surrounding areas free from 

accumulation of waste materials or rubbish caused by operations under the Contract. 
Contractor shall upon completion of the Project and at other times upon specific 
request by Behr leave all buildings broom clean and remove from and around the job 
site waste materials, rubbish, tools, construction equipment, machinery and surplus 
materials. If Contractor fails to clean up to the satisfaction of Behr, Behr may do so at 
Contractor’s expense. 

 
Contractor shall afford Behr and Behr’s other contractors, if any, reasonable 

opportunity for introducing and storing their materials and equipment and for 
performing their activities on the job site. Contractor shall carry on its work so as not to 
unduly hinder, delay or interfere with their progress. Contractor shall perform any 
cutting and altering of, and fitting to, its work to make possible other work, including 
that of trades not covered by the Contract, as indicated on the Drawings even though 
not specifically stated in the Contract Documents. 

 
Contractor and its subcontractors shall not disconnect, remove, connect, 

change or otherwise alter in any way any pipelines, sewers, conduits, cables or other 
utilities located on Behr’s premises without specific, prior written approval of Behr. 

 
If required by Behr, Contractor shall furnish its employees and those of its 

subcontractors with a badge or a card, acceptable to Behr, which will identify them as 
employees of Contractor or its subcontractors, and admit them to the job site. 

 
9. Soil Boring 

 
Contractor must ensure that all applicable regulatory permits and closure 

requirements are obtained and met. Unless applicable laws, regulations, rules, or 
ordinances require otherwise: 

 
(a) All borings or penetrations must be abandoned by sealing with impermeable 

grout, using the “tremmie method”, unless the borehole is to be immediately converted 
into a monitoring well. Contractor will mix grout using not more than 7.5 gallons of 
potable water and 2.5 pounds of bentonite per 80-pound bag of Type II cement. 
Contractor will refer any questions regarding these requirements to Facility Group. 
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(b) Contractor must ensure that a filing rod, pipe, or hose is placed so that it 
reaches the bottom of the borehole. The grout must be pumped into the borehole 
through its filling rod, pipe or hose, filling it from the bottom at slow rate, in order to 
eliminate the formation of voids, until the grout reaches the top of the borehole. If loss 
or shrinkage occurs, the borehole must be refilled until it remains full to surface grade. 

 
10. Surface Water and Erosion Control 

 
Contractor is responsible for providing, installing, and maintaining storm water 

control during any site activity that may alter normal surface drainage. Contractor must 
comply with all rules, regulations, laws, permits and ordinances of all authorities 
having jurisdiction. 

 
Contractor may not work in, fill in, cause the drainage of or otherwise impact a 

wetland, as defined by applicable law, without proper authorization from all regulating 
agencies. Contractor will refer any questions regarding wetland requirements to 
Facility Group. Contractor is responsible for following all conditions specified in the 
approved wetland permit while performing any work that may affect the wetland. 

 
Contractor will set up and maintain an erosion control program including the 

establishment of necessary containment facilities, to prevent discharge of soils and 
silts into the surface water drainage system and any adjoining wetland areas. Upon 
completion of Contractor’s work, Contractor will remove the erosion control materials 
entirely and restore the area to its original configuration and obtain Behr’s approval of 
the restoration. 

 
11. Regulated Materials 

 
Contractor must be observant and immediately report to Facility Group and the 

Project Engineer any Regulated Material encountered or discovered during 
excavation, including without limitations drums or drum fragments, or soil that has an 
odor or unnatural color. Work relating to the Regulated Material must cease until 
Contractor has consulted with the Project Engineer, and the Project Engineer has 
directed Contractor to proceed. 

 
Contractor will comply with all applicable laws, rules, regulations, and 

ordinances including Environmental Laws, regarding the handling, storage, 
transportation and disposal of the Regulated Material, after consultation with the 
Project Engineer. 
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Behr will make any notifications required by law, regulation, rule, or ordinance 
relating to Regulated Material encountered or discovered during excavation. 

 
To follow ISO 14001 requirements Suppliers/Contractors who provide or bring 

potentially hazardous materials on site shall provide Material safety data Sheets (MSDS) 
as applicable. All materials brought on site are to be labeled in accordance with 
Hazardous Communication Requirement. 

MSDS shall be directed to the Location Environmental Management 
Representative designee for review and record retention. 

 
12. Soil and Fill Materials 

 
Contractor shall not remove any soil, groundwater, waste or other material from 

Behr property without prior approval by Behr regarding the destination of the material. 
All shipments must be accompanied by appropriate Behr shipping documentation. 

 
Contractor must utilize one of the following procedures to bring any soil or fill 

material onto Behr property: 
 
(a) All soil or fill material must be tested and confirmed to meet regulatory 

standards by Contractor’s independent environmental laboratory prior to receiving the 
soil or fill material for use on site. Material must be sampled and analyzed in 
accordance with applicable federal, state and local requirements to demonstrate that 
the material meets all requirements with respect to toxic or hazardous characteristics; 
or 

(b) For each lot of soil or fill material used, Contractor must provide Behr with a 
written certification of the testing results in a form acceptable to Behr. 

 
Contractor hereby indemnifies, defends and holds Behr harmless from and 

against any suits, actions, legal or administrative proceedings, demands, claims, 
liabilities, fines, penalties, losses, injuries, damages, expenses and costs, including 
attorney fees and interest, incurred by, claimed or assessed against Behr resulting 
from or in connection with any Regulated Material that Contractor brings onto Behr 
property. 

 
13. Materials and Equipment 

 
Contractor and its subcontractors shall purchase material and equipment only 

from sources approved by Behr and will promptly furnish to Behr a list of 
manufacturers and suppliers from whom Contractor and its subcontractors propose to 
purchase material and equipment and, additionally upon Behr’s request, (a) priced 
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copies of orders pertaining to materials and equipment and any available information 
relating to projected delivery dates, and (b) samples of any material or finish to be 
used or applied to the Project. Behr’s approval or the Contractor’s furnishing of 
samples shall not relieve Contractor of its obligation to comply with the requirements 
of the Contract, including specifically the Specifications. All material and equipment 
used or ordered for the Project must, unless otherwise expressly permitted by the 
Contract Documents, conform to the applicable standards of American Society for 
Testing Materials, American Standards Association, American National Standards 
Institute, American Railroad Engineering Association, National Electric Code, National 
Fire Protection Association, Factory Mutual System, American Concrete Institute, 
American Institute of Steel Construction, and local and state building codes. 

 
Unless specifically authorized by Behr in writing, all spray-on fireproof materials 

and spray-on thermal insulation must be non-fibrous and all paint applied must be 
lead-free. 

 
Contractor shall be responsible for unloading, inspecting and storing all material 

and equipment owned or used by it for or in connection with the Project and for paying 
any demurrage that may accrue. Any material purchased by Contractor for use on the 
Project must be delivered directly to Contractor as consignee. Contractor shall be 
responsible for all Behr-supplied material from the time of its delivery to Contractor 
and will return any surplus of Behr-supplied material to Behr. No materials may be 
removed from the job site without Behr’s prior written approval. 

 
Contractor shall be responsible for all loss, damage or theft of equipment, tools, 

machinery and materials, whether owned or rented by Behr, Contractor or 
subcontractor. 

 
14. Reporting, Inspection, and Testing 

 
All work and materials used or to be used for the Project shall at all times be 

subject to inspection and approval by Behr or its designated representative. Such 
inspection and approval, or the lack thereof, will not relieve Contractor of any of its 
obligations under the Contract. Contractor shall provide sufficient, safe and 
appropriate facilities for such inspection and will supply full information on all materials 
used. At Behr’s request, all work performed at the job site or elsewhere without 
opportunity for inspection by Behr or its designated representative, whether by 
Contractor or its subcontractor, must be uncovered for inspection at Contractor’s 
expense. Contractor shall keep Behr continually informed of the status of the Project, 
including any work in transit, in fabricating shops or elsewhere.  
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Contractor will be responsible for all delays resulting from failure to provide 
work in the proper manner and time. Contractor shall immediately report to Behr 
circumstances that may cause Project delays. 

 
Contractor shall at its own expense field-test all equipment. The field-testing 

must take place in the presence of Behr’s designated representative if so requested 
by Behr, and, in the case of any test on fire protection systems, Contractor will give 
Factory Mutual System reasonable advance written notice so that Factory Mutual 
System may witness the test. Contractor shall promptly submit a copy of the 
completed Contractor’s Material &Test Certificate for Fire Protection Equipment to 
Factory Mutual System. Contractor shall shut down any equipment found to be 
defective and ensure that such equipment, until properly repaired or replaced, is not 
used by Behr employees or others. 

 
Performance testing shall be performed by Contractor as required by the 

Contract Documents before acceptance of the Project by Behr. All tests must be 
performed under the supervision and direction of Behr’s designated representative. 
Contractor shall provide all required materials, labor and apparatus necessary to 
perform the test or, if so directed by Behr’s representative, engage an approved 
testing laboratory to perform the test. Contractor shall deliver to Behr all manuals, 
drawings and written instructions regarding equipment upon Behr’s acceptance 
thereof. Any work, including any system, material or equipment, shown to be defective 
must be removed, replaced and retested, all at Contractor’s expense, until Behr is 
satisfied as to the performance of the item tested. Contractor is responsible for the 
cost of the original test if that test showed the work to be defective. Except for tests 
required by the Contract Documents, if a test required by Behr’s representative 
demonstrates that the requirements of the Specifications have been fulfilled, the cost 
of that test will be paid by Behr. 

 
15. Rental of Contractor-Owned Equipment 

 
If the rental fees (exclusive of payments for maintenance and lubricants) paid 

by Behr for use of any Contractor-owned equipment under the Contract exceeds the 
cost of such equipment as new, Behr may, at its option, either assume ownership of 
that equipment at the termination of the Contract or negotiate a nominal rental rate 
with respect to any further use of such equipment. 

 
16. Warranties 

 
Contractor represents and warrants that all materials and equipment furnished 

under the Contract will be new (unless otherwise expressly permitted by the Contract), 
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merchantable and of good quality, and that the Project will be free from defects and 
conform to the requirements of the Contract Documents. Work, material or equipment 
that does not conform to these requirements, including substitutions not properly 
approved or authorized by Behr, may be considered defective. 

 
At any time prior to completion of the Project, Contractor will within 24 hours of 

receiving written request from Behr proceed to remove from the Project all defective 
materials, whether assembled or not, dismantle all portions of the Project which are 
defective, unsound, improper, or in any way fail to conform with the requirements of 
the Contract, and replace all such work and materials at its own expense. Expenses 
attributable to unsound, improper or unfit Behr-supplied materials, if any, will be borne 
by Behr. The deadline for completing the Project will not be extended because of any 
need to correct faulty work, equipment or material. 

 
Contractor shall execute and deliver to Behr, before final payment, a written 

guarantee, for a term of two years from the date Behr accepts the Project, that all 
labor and material furnished, and all work performed, by Contractor and its 
subcontractors are in accordance with the Contract. (If the guarantee required under 
any trade section of the Specifications is for a period different than two years, 
Contractor’s guarantee shall, with respect to such trade, be for that different period). 
Contractor shall obtain for Behr similar written guarantees from its subcontractors 
covering the subcontractors’ respective portions of the Project, which guarantees must 
expressly provide that they are enforceable directly by Behr and run concurrently with 
Contractor’s guarantee. Contractor shall repair or remove and replace, at Behr’s 
convenience, and at no cost to Behr, all work or materials which Behr reasonably 
deems to be defective, at any time within two years following the date of final 
acceptance of the Project by Behr, except that this two-year limitation shall not apply 
with respect to any Regulated Materials that Contractor handles, stores, removes or 
disposes of. Contractor shall procure for Behr’s benefit and pass on to Behr all 
warranties and guarantees received from manufacturers and suppliers. 

 
17. Safety 

 
Contractor and its subcontractors are responsible for their own health and 

safety and will coordinate health and safety concerns among themselves and with 
other contractors, if any, on the job site. If contractor is designated by the Contract 
Documents as the general contractor or the health and safety coordinator for the 
project, contractor has overall responsibility for the coordination and enforcement of 
health and safety for the project, including for all contractors and subcontractors. 
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Contractor shall, as required by performance of the Project and conditions 
existing at the job site, take, maintain and provide all reasonable precautions, 
protections and safeguards to prevent damage, destruction, injury or loss to its 
employees or other persons, to the Project or materials and equipment to be 
incorporated herein, to other property at or near the job site, or to adjacent properties, 
including without limitation, posting danger and other warning signs, promulgating 
safety rules, and notifying owners and users of adjacent sites and utilities. 

 
If Contractor encounters Regulated Materials during site activities, Contractor 

must notify the Project Engineer immediately. Contractor must comply with the 
applicable regulations of the Occupational Safety and Health Administration for 
Hazardous Waste Operations and Emergency Response (HAZWOPER) in addition to 
all other applicable laws, rules, regulations and ordinances, including Environmental 
Laws. Contractor must provide documentation to Behr that all employees engaged in 
site activities have met at least the minimum HAZWOPER training requirements (29 
CFR 1910.120(e)). Contractor must also document to Behr and ensure that 
employees engaged in site activities wear personal protective equipment, participate 
in a medical surveillance program, as required, and are certified by a licensed 
physician to work on hazardous waste sites, as required. Contractor must prepare and 
provide to Behr a site-specific Health and Safety Plan (HASP) in accordance with 29 
CFR 1910.120. The HASP must include the following information: health and safety 
risk analysis for each task to be completed on site, employee training requirements, 
personal protective equipment requirements for each task, medical surveillance 
requirements, air monitoring protocols, site control provisions (including work zones, 
site communications, use of buddy systems, site security measures, and standard 
operating procedures), decontamination procedures, confined space procedures, spill 
containment measures, drum handling procedures, and emergency response 
procedures. If conditions change, if applicable laws, rules, regulations, or ordinances 
change, if the scope of the work expands, or if additional hazards arise, Contractor 
must promptly revise the HASP accordingly. Contractor must provide a site safety 
officer who shall be responsible for implementation and enforcement of the HASP. 

 
As detailed in the HASP, Contractor must provide and use air monitoring 

equipment that is appropriate for monitoring potential contaminants which may be 
encountered. The air monitoring program must be implemented to ensure that 
appropriate personal protective equipment is used, that workers are not exposed to 
contaminants in excess of the permissible exposure limits, and that areas beyond the 
exclusion zone are not impacted by site activities. Contractor shall provide 
documentation that the air monitoring instruments are calibrated in accordance with 
manufacturers’ instructions and must record the air monitoring results. 
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Contractor must provide the necessary personal protective equipment required 
to protect employees from potential physical and chemical hazards. All employees 
must be fitted and trained in specific personal protective equipment usage. 

 
Contractor must establish site work zones, including an exclusion zone, 

contamination reduction zone, and support zone, to maintain site control and prevent 
the spread of contaminants. Appropriate decontamination procedures must be used 
for personnel and equipment exiting the exclusion zone. 

Contractor must keep all documents (i.e. training records, medical surveillance 
certification, air monitoring results, instrument calibration data, etc.) on file for a 
minimum of three years. 

 
Contractor must report immediately all emergency incidents to Behr Security 

and the Project Engineer. 
 
Contractor shall: (a) after giving notice to Behr, give such notices as it is 

required to give by, and comply with all applicable laws, ordinances, rules, regulations 
and lawful orders of public authorities relating to safety or protection of workers, 
property and environment, including without limitation, OSHA standards, rules and 
regulations, Environmental Laws, and the following federal regulations: Hazard 
Communication (29 CFR 1910.1200 and 29 CFR 1926.59), Lead (29 CFR 1926.62), 
Asbestos (29 CFR 1926.1101), Permit-Required Confined Spaces (29 CFR 
1910.146), Hazardous Waste Operations and Emergency Response (29 CFR 
1910.120, 29 CFR 1926.65), as amended, replaced or succeeded from time to time;       

                           
 (b) comply with provisions of Appendix A hereto and all other safety 

regulations of Behr, as amended from time to time; and (c) maintain good order and 
discipline among its employees. Contractor shall not employ on the Project any unfit 
person or any person not skilled in the work assigned to him or her, and will not use 
the Project as a training program for any employee. Contractor shall defend, indemnify 
and hold Behr harmless from and against any suits, legal or administrative 
proceedings, demands, claims, liabilities, fines, penalties, losses, injuries, damages, 
expenses and costs, including attorney fees and interest, incurred by, claimed or 
assessed against Behr arising out of or in connection with any breach or violation by 
Contractor of its obligations under this and the immediately preceding paragraph of 
this Section. 

 
18. Fire Protection 

 
Contractor must provide and maintain during the construction period, at its own 

expense, the following material, equipment and services. 
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Contractor must install the fire service underground mains, yard hydrants, and 

connections to the water supply as soon as construction begins so that ample water is 
immediately available for fire fighting purposes. 

 
Contractor must provide an adequate supply of hose, as determined by the 

Architect, to protect the construction area as soon as water is available. The hose 
must be either 1-1/2” or 2-1/2” approved cotton rubber lines fire hose in hose cabinets 
or carts and be equipped with combination water spray and solid stream nozzles. 

 
Contractor must supply and maintain in constant working order during the 

construction period not less than four fire extinguishers conveniently located for proper 
protection of each building having 5,000 square feet or less of total floor area. One 
additional fire extinguisher must be provided for each additional 5,000 square feet of 
floor area. Each fire extinguisher must be either a 2-1/2 gallon capacity water type gas 
cartridge expelled unit or a 5-gallon capacity pump type protected from freezing by 
use of calcium chloride. All fire extinguishers must meet the approval of the Fire 
Underwriters’ Laboratory and must be inspected at regular intervals and recharged if 
necessary. 

 
Contractor must supply 15-lbs. carbon dioxide type or 20-lbs. dry chemical type 

fire extinguishers in areas of flammable liquids, asphalt or electrical hazards. 
 
Contractor must place automatic sprinkler systems, inside standpipes and hose 

in service as construction proceeds. As each sprinkler system is completed and 
placed in service, the control valves must be sealed. Only the Architect may allow 
Contractor to break the seals and close the sprinkler valves. 

 
19. Subcontractors 

 
Contractor shall not subcontract under or assign the Contract or any part 

thereof without prior express written approval by Behr. In any subcontracting 
hereunder, Contractor shall by written agreement require each subcontractor to 
assume toward Contractor, to the extent of subcontractor’s work on the Project, all 
obligations and responsibilities which Contractor, by the Contract, assumes toward 
Behr. Each subcontractor shall preserve and protect the rights of Behr under the 
Contract Documents with respect to the work to be performed by the subcontractor so 
that the subcontracting will not prejudice such rights. Contractor shall require each 
subcontractor to enter into similar written agreements with its subcontractors. 
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Notwithstanding any approval or consent given by Behr, Contractor is 
responsible to Behr for the acts, omissions and performance of Contractor’s 
employees, its subcontractors, their agents and employees, and any other persons or 
entities and their agents or employees performing any portion of the Project under 
contract with Contractor. Contractor shall defend, indemnify and hold Behr harmless 
from and against any suits, actions, legal or administrative proceedings, demands, 
claims, liabilities, fines, penalties, losses, injuries, damages, expenses and costs, 
including attorney fees and interest, incurred by, claimed or assessed against Behr 
arising from or in connection with the actions, omissions or negligence of Contractor’s 
employees, its subcontractors, their agents and employees, and any other persons or 
entities and their agents or employees performing any portion of the Project under 
contract with Contractor. Nothing in the Contract shall be deemed to create a direct 
contractual relationship between Behr and any subcontractor of Contractor. 

 
20. Payment 

 
Behr will pay Contractor in accordance with the provisions of the Contract, 

which payment shall constitute full compensation to Contractor for all work performed 
and all things furnished under the Contract. Payment by Behr, whether in full or in 
part, will not be construed as a waiver of any breach of the Contract or as acceptance 
of defective or non-conforming work and will not relieve Contractor of its responsibility 
for performing in accordance with the Contract. 

 
Interim payments, if any, will be made only after approval by Behr of the then-

completed work. If interim payments are requested on a fixed-price contract, such 
payment will be calculated as a percentage of the total fixed-price contract cost using 
as basis the work completed at the time of billing. If interim payments are requested 
on a cost-plus or fee-type contract, such payments will be based on Contractor’s 
actual material and labor costs as evidenced by employees’ time cards and suppliers’ 
invoices for materials and supplies delivered to and used at the job site. In making any 
interim payments, Behr may retain 10 percent of the amount of the invoice until final 
completion and acceptance of the Project by Behr. 

 
Contractor shall send a hard copy request for payment to the Project Engineer. 

Printed requests for payment must be accompanied by sworn statements, in a form 
acceptable to Behr, setting forth the contract amount, the contract amount owing as of 
the date of the sworn statement, the total amount previously paid, the unpaid balance, 
and the total amount of payment requested, and full or partial lien waivers of 
Contractor and each subcontractor for whose labor or materials payment is requested, 
and such other documentation as Behr may request. Contractor’s sworn statement 
must include any other information that is customary or prescribed by any lien law or 
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other law in the state in which material or labor is being supplied, including such 
information for each subcontractor whose work is included in the request for payment. 
Contractor agrees to indemnify, defend and hold Behr harmless from any liens, 
claims, and suits for labor performed or materials and supplies furnished in connection 
with the performance of the Project, including, without limitation, any attorneys’ fees or 
related litigation expenses necessary to enforce Contractor’s duty to indemnify, defend 
and hold Behr harmless. Contractor also agrees to promptly obtain (at its sole 
expense) and record a bond conforming to the applicable lien law to fully discharge 
any construction or other lien that may be recorded against the real property of Behr. 

 
Behr may retain out of any payments due Contractor an amount sufficient to 

indemnify Behr from any loss or damage which might result from a claim or lien 
(including all costs and attorneys’ fees), provided that upon payment of such claim or 
lien by Contractor the amount retained by Behr on account of such claim or lien will be 
paid to Contractor and, further provided, that if Contractor furnishes to Behr an 
indemnity bond issued by a bonding company or other surety approved by Behr in an 
amount, and in all other respects, satisfactory to Behr and indemnifying Behr against 
such claim or lien, the amount retained by Behr on account of such claim or lien will be 
paid to Contractor. 

 
Final payments of all moneys due but not previously paid to Contractor will be 

made in accordance with the Contract after Behr accepts in writing Contractor’s 
completed performance of the Project and Contractor furnishes Behr evidence 
satisfactory to Behr that all liens, claims, and suits chargeable to Behr or against 
Behr’s premises have been fully paid, satisfied, released, discharged or dismissed 
with prejudice. 

 
Contractor hereby waives, on its own behalf and (insofar as it is able to legally 

contract in this regard) on behalf of its subcontractors and suppliers of materials and 
labor, the benefits of any mechanics lien, construction lien and similar liens available 
under the laws of the state in which such material or labor is being supplied. 

 
21. Project Changes and Price Adjustments 

 
Behr may at any time, without voiding the Contract, propose or order changes 

to the Project, the Drawings and the Specifications, including, but not limited to, the 
omission of work previously ordered or the inclusion of additional work. Contractor will 
promptly, and in any event no later than fourteen days after receiving written notice of 
Behr’s proposed change (which may be in the form of a Bulletin or order), submit to 
Behr in writing Contractor’s firm quotation regarding the additional costs or credits, 
complete as a unit, and itemized in detail as to labor, material and other charges as 
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further described in this Section. Contractor acknowledges that there shall be no 
increase in the purchase order price if the quotation is not submitted within thirty days 
from receipt of Behr’s written notice or order or within such further time as Behr may 
allow in writing. However, if in the opinion of Behr or the Architect, a credit is due Behr, 
Behr or the Architect may notify Contractor in writing at any time, and the claim for 
credit will be adjusted to the mutual satisfaction of Contractor and Behr before final 
payment is made. Contractor shall include in all subcontracts provisions necessary to 
secure any subcontractor’s estimates and material prices within the time frame 
provided in this Section. 

 
No claim by Contractor for increased compensation for any changed work 

(except when done pursuant to written authorization from Behr) will be considered 
unless written notice of the claim is given to Behr before commencement of the 
changed work. Modified Contract Drawings, without a written order, do not constitute 
written authority; Contractor shall proceed with the changed work when so ordered in 
writing by Behr in a Field Order. The provisions of the Contract shall apply to all 
changed work ordered by Behr with the same effect as if originally embodied in the 
Contract unless otherwise specifically agreed to by Behr in writing. Omission by Behr 
of any work previously ordered shall not entitle Contractor or its subcontractors to 
claim damages or loss of profit on the part of the Project that is omitted. Under 
emergency circumstances or other urgent conditions, it may be necessary for Behr to 
issue a Field Order prior to the issuance of a Bulletin. Upon receiving an emergency 
Field Order, Contractor must promptly commence the work and submit to Behr within 
14 days a written preliminary statement or estimate of the additional cost or credit. The 
associated Bulletin will be issued and processed as stated above, including 
submission of detailed cost information and quotation. 

 
Whenever Behr issues a Bulletin/Field Order which will result in a change of the 

cost of the Contract to Behr, Contractor must accurately complete and submit to Behr 
a cost breakdown summary, a detailed cost breakdown, and a labor hourly rate 
computation, to document and substantiate the change in cost caused by the Bulletin 
or Field Order referenced. Contractor’s failure to submit properly this required 
information may result in rejection of request for payment. Contractor must include at 
least the following information with its firm quotation to Behr: 
  

Who:         Name of supplier presenting the quotation 
 What: Definition of scope of work, including all major parameters of task to  
                              be performed. Include technical description, parameters, physical 

  characteristics, and limitations. Describe alternate solutions offered  
                              as options 
 When: Timeframe in which supplier expects work to begin and to be  
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                              completed 
 Where: Physical location where work is to be completed or installed.  
                              Include coordinate location within the plant, if applicable 
 Why: Describe reason for the work as performed 
 How Much: Quotation by supplier must include estimated cost to complete the   
                              work as defined by parameters supplied by Behr 

Contractor must as a minimum submit a separate cost-estimate breakdown, in 
accordance with the further requirements of this Section, for each of the following 
categories: 

• Total labor (including hours, and cost of labor per hour, by 
classification) 

• Material cost for each major component. 
• Rental of equipment. 
• Other major costs (specific to the job). 

 
Contractor must obtain the same detailed information for each sub-supplier and 

include the same with Contractor’s quotation to Behr. Should the Bulletin/Field Order 
statement of work change during performance of the described work, Contractor must 
submit a revised cost estimate to Behr to reflect the changed work. 

 
Premium or Overtime Work: Contractor’s submission must include a separate 

estimate of all charges covering extra premium and/or overtime work requested by 
Behr. The cost estimate will list each employee’s trade classification, hourly rate and 
the expected premium or overtime hours worked. The cost estimate may include 
working supervisors, when required by the National Maintenance Agreement and local 
trade contracts, if such supervisors are continuously employed on the work. The cost 
of non-working supervisors must not be included. Behr will only reimburse Contractor 
for the premium portion pay, applicable fringe benefits and taxes, and federal and 
state unemployment and insurance contributions. Behr will pay no overhead charges 
or profit for overtime or premium work performed pursuant to this Section. 

 
Labor: Contractor must include a statement of all labor required to complete 

the changed work, containing the estimated hours of each trade classification and the 
approved hourly rate. Working supervisors, when required by the National 
Maintenance Agreement and local trade contracts, may be included if they are 
continuously employed on the work, but non-working supervisors may be included 
only when the extra work requires it. Contractor will submit satisfactory proof to Behr 
or its representative of applicable hourly base rates, unemployment insurance 
contribution rates, taxes and fringe benefits. 

 



                   

                                                                                                                                                

 =

Behr Management System 

BMS 02250383  V1 
 

Printed copies are uncontrolled. 

Refer to BMS for current revision level 
 

For internal use only 

page 22 of 36 

=

_ÉÜê=^ãÉêáÅ~I=fåÅK= _ÉÜê=^ãÉêáÅ~I=fåÅK= _ÉÜê=`äáã~íÉ=póëíÉãëI=fåÅK= _ÉÜê=eÉ~í=qê~åëÑÉê=póëíÉãëI=fåÅK= _ÉÜê=a~óíçå=qÜÉêã~ä=mêçÇìÅíë=ii`=
OTMM=a~äÉó=aêáîÉ= NPMT=eáÖÜîáÉï=aêáîÉ= RMOM=^ìÖìëí~=aêáîÉ= QRMM=iÉÉÇë=^îÉåìÉ= NSMM=tÉÄëíÉê=píêÉÉí=
qêçóI=jf==QUMUP= tÉÄÄÉêîáääÉI=jf=QUUVO= cçêí=tçêíÜI=qu=TSNMS= `Ü~êäÉëíçåI=p`=OVQMR= a~óíçåI=le=QRQMQ=
qÉäW==EOQUF=TQPJPTMM= qÉäW=ERNTF=RONJNVNM= qÉäW=EUNTF=SOQJTOTP= qÉäW=EUQPF=TQRJNOPP= qÉäW=EVPTF=PSVJOVMM=

=

jÉãÄÉê=çÑ=íÜÉ=_ÉÜê=dêçìé=

ïïïKÄÉÜêÖêçìéKÅçã=

 

Materials: Contractor’s cost estimate must include a statement of all quantities 
of materials required and the unit cost for each item necessary to properly complete 
the changed work. 

 
Equipment and Tools: Equipment and tools that cost at least $2,000 new and 

which are used in direct support of changed work and are not covered by unit pricing, 
shall be leased at the lowest rental rate (hourly, daily, weekly or monthly) consistent 
with the length of time the equipment or tools will be used. Rental rates will include all 
maintenance and lubricants and may not exceed the latest edition of the rental rates 
and specifications guide published by the Associated Equipment Distributors (“AED”). 
Behr Value Analysis will negotiate a suitable rate for any Contractor-owned equipment 
to be used in the work. 

 
Overhead and Profit: The standard approved rates for overhead and profit on 

materials, tools and equipment shall be negotiable, not to exceed 12.5% on 
Contractor’s own work. Overhead and profit for labor are included in the labor hourly 
rate computation. The standard approved rate for fees on a subcontractor’s work shall 
be negotiable, not to exceed 7.5%, regardless of the number of tiers of subcontractors 
involved. These percentages, applied to the direct costs, represent the total allowed 
mark-up for overhead and profit. As used in this paragraph, the term “subcontractor” 
includes only those who have a direct contact with Contractor. It includes one who 
furnishes material worked to a special design according to the Drawings and 
Specifications, but does not include one who merely furnishes material not o worked. 

 
If unit prices are stated in the Contract, the price to Behr of the changed work 

will be computed in accordance with the unit prices provided. Unit prices include 
Contractor’s estimated costs and also all overhead and profit. Unit prices approved by 
Behr will govern changes to the Project required by Drawings and Specifications. 
Notwithstanding the foregoing, if the original purchase order price for the Project is 
impacted by more than 30% or $100,000, Behr may disregard unit price and negotiate 
the price. If unit prices are not stated in the Contract, the price to Behr of the changed 
work will be computed in accordance with either sub-Section (a) or sub-Section (b) 
below as directed by Behr: 

 
(a) Upon Behr’s request, Contractor shall submit unit prices, determined in 

accordance with a fair and reasonable valuation made by Contractor and approved by 
Behr for the changed work. Computations shall be shown in sufficient detail to permit 
validation by Behr, and all information required by Behr to establish a fair valuation of 
the changed work must be promptly submitted by Contractor. 
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(b) The price to Behr for changed work performed by Contractor on an actual 
cost-plus-fee basis will be computed as the sum of the following: (i) the actual cost to 
Contractor or its subcontractors of all direct labor performed (including foremen 
employed continuously on the changed work, but not the salary, or any part thereof, of 
Contractor’s superintendent(s)) and all materials furnished for and used in the 
changed work less all available cash, trade and other discounts; (ii) the rental cost to 
Contractor or its subcontractors for the use of equipment with an individual value in 
excess of $2,000, provided that the amount of the rental charge and the use of the 
equipment have been authorized in writing by Behr; (iii) any cost incurred and paid by 
Contractor or its subcontractors, which is properly allocable to the changed work, for 
royalties, permits and inspection fees; (iv) any premium paid by Contractor or its 
subcontractors for proper and necessary insurance which is properly allocable to the 
changed work and any payroll tax which is applicable and properly allocable to the 
changed work; and (v) a fee, either pre-negotiated or not in excess of 12.5% of the 
sum of the costs determined solely in accordance with clauses (i), (ii) and (iii). This fee 
shall constitute full compensation to Contractor for any cost or expense that has not 
been enumerated and also for overhead and profit. Subcontractors will receive that 
part of the fee that Contractor allots and pays to them.  

 
If Behr directs Contractor to proceed with the changed work pending the 

submission of a unit price, Contractor will proceed on an actual cost-plus-fee basis, as 
provided in sub-Section (b) above. If the unit price is not acceptable to Behr, then, 
except an otherwise may be directed by Behr, Contractor shall continue and complete 
the changed work and the price to Behr will be computed in accordance with sub-
Section (b) above. 

 
Contractor shall keep and present, in the manner Behr directs, an accurate and 

detailed account of all costs together with all supporting documentation, including daily 
time sheets. The account and supporting documentation are subject to audit by Behr. 

 
22. Insurance 

 
Behr will assume responsibility for maintaining fire and extended coverage 

insurance to cover the work performed and materials delivered to the job site which 
are to be included in the permanent construction, whether or not installed, except as 
otherwise provided in the next paragraph of this Section. Contractor shall not be liable 
for loss or damage to such work or materials caused by fire or other perils normally 
insured against by standard fire and extended coverage insurance policies, and the 
policy or policies maintained to cover such values will include (without specifically 
naming any party other than Behr in said policies) any interests of Contractor and its 
subcontractors in such work performed and material delivered. Behr waives any right 
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of recovery it may have against Contractor and subcontractors for damage to or 
destruction of the above property and of other property of Behr located at the 
construction location due to fire or extended coverage peril. Loss, if any, to such work 
or materials shall be payable to Behr. Contractor shall be responsible for any and all 
loss of materials connected with the construction due to unexplainable 
disappearances, thefts or misappropriations of any kind or nature. 

The foregoing provision shall not operate to relieve Contractor and its 
subcontractors of responsibility for any loss or damage to their own or rented property 
or property of their employees of whatever kind or nature, nor to labor performed 
under the Contract incident to repair, replacement, salvage, or restoration of such 
items, including, but not limited to, tools, equipment, forms, scaffolding, and temporary 
structures, including their contents. Behr will in no event be liable for any loss or 
damage to any aforementioned items, or any other property of Contractor, its 
subcontractors or their employees or agents, which is not to be included in the 
permanent construction. Contractor and its subcontractors hereby waive any rights of 
recovery they may have against Behr for damage or destruction of their own property 
or property of their employees of whatever kind or nature. 

 
Contractor and each of its subcontractors shall, during the continuance of the 

Project, including any additional work in connection therewith, maintain the following 
insurance coverage: 

 
(a) workers’ compensation, employers’ liability insurance, and any insurance 

required by any employee benefit act or other statute applicable where the work is to 
be performed. All insurance must be in amounts sufficient, in the opinion of Behr, to 
protect Contractor and subcontractors from any liability for bodily injury, sickness or 
disease (including death resulting at any time from the injury, sickness or disease) of 
any of their employees, including any liability or damage which may arise by virtue of 
any statute or law in force or which may hereafter be enacted; 
 

(b) comprehensive general liability and property damage insurance in any 
amount required by Behr, but not less than $5,000,000 combined single, bodily injury 
and property damage, as protection against all risks of damage to or destruction of 
property, including loss of its use, or bodily injury, sickness, or disease (including 
death resulting at any time from the injury, sickness or disease) of persons, wherever 
located, resulting from any action, omission or operation under the Contract or in 
connection with the work; and 

 
(c) comprehensive automobile liability insurance, including property damage, 

covering all motor vehicles used in connection with the work, in the minimum amount 
of $5,000,000 per person, $5,000,000 per occurrence for bodily injury (including death 
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resulting at any time from the injury) and $5,000,000 per occurrence for property 
damage. 

 
Each insurance policy required by the Contract must be issued by a company 

authorized to do business under the laws of the state in which the work is to be 
performed. The policy must name Behr as an additional insured and contain 
endorsements stating that it is primary and not excess over or contributory with any 
other valid, applicable and collectable insurance in force for Behr (except that this 
sentence shall not apply to workers’ compensation coverage). The policy must also 
contain appropriate endorsements extending the coverage to include the liability 
assumed by Contractor under the Contract. Each insurance policy procured must 
provide that Contractor may make no material change or cancellation in insurance or a 
subcontractor without thirty days prior written notice to Behr and Behr’s written 
approval of the change or cancellation. Contractor must furnish evidence of the above-
described insurance to Behr. Contractor’s failure to comply with these insurance 
requirements does not relieve Contractor of its liability and obligations under this 
Section, and Behr’s action or inaction with respect to insurance certificates does not 
act as a waiver of any Behr right described in this Section. 

 
23. Assumption of Risk 

 
For purposes of this Section and the next Section, “Property Damage” means 

damage to or destruction of property and the loss of use thereof, and “Personal Injury” 
means bodily injury, sickness or disease, including death resulting at any time from 
the injury, sickness or disease. 

 
Except as specifically provided with respect to damage of property in the first 

paragraph of Section 24, Contractor assumes all risk of Property Damage and of 
Personal Injury on or in connection with the Project, and of any claim resulting from or 
arising out of any action, omission or operation under the Contract or in connection 
with the Project. Contractor shall bear the risk of loss or damage to the Project until 
Behr accepts the completed Project. Contractor shall repair and replace at its own 
expense all such loss and damage, however caused, whether or not due to the fault of 
Contractor.  

 
24. Indemnity 

 
Without limiting any other indemnity clause in this Contract, Contractor shall 

defend, indemnify and hold Behr, the Architect, the Project Engineer and their 
respective agents harmless from any loss, cost, damage, liability, expense, claim, 
administrative or legal action, whether groundless or not, arising out of or in 
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connection with any Personal Injury or any Property Damage resulting from or related 
to performance of the Contract, including any extra work assigned to Contractor in 
connection with the Project, based upon any acts or omission, negligent or otherwise, 
of (a) Contractor or any of its employees, agents, or servants, (b) any subcontractor of 
Contractor or any employees, agents, or servants of the subcontractor, or (c) any 
other person or persons, including Behr, or any employees, agents or servants of 
Behr. This indemnification includes, but is not limited to, the obligation of Contractor to 
defend, indemnify, and hold Behr harmless from any claim for Property Damage or 
Personal Injury based upon or alleged to have arisen out of: (1) the sole active or 
passive negligence of Behr (except as prohibited by Michigan Compiled Laws 
Annotated Sec. 691.991), (2) the joint or concurrent active or passive negligence of 
Behr and Contractor, (3) the joint or concurrent active or passive negligence of Behr 
and any subcontractor of  Contractor, (4) the joint or concurrent active or passive 
negligence of Behr and any other person(s), (5) the joint or concurrent active or 
passive negligence of Contractor and any other person(s), (6) the joint or concurrent 
active or passive negligence of any subcontractor of Contractor and any other 
person(s), (7) Behr’s failure to provide a safe place to work, or (8) Behr’s failure to 
take proper or reasonable safety precautions or exercise proper control with respect to 
the conduct of any inherently dangerous activity on or off its premises. 

 
Contractor shall, at its own expense, defend against any claim of Property 

Damage or Personal Injury and any suit, action or proceeding which may be 
commenced relating to such claim, and Contractor shall pay any judgment which may 
be recovered in the suit, action or proceeding and all expenses, including, but not 
limited to, costs, attorneys’ fees, and settlement expenses which may be incurred in 
the suit, action or proceeding. 

 
25. Timing 

 
Time is of the essence of the Contract. Contractor shall expeditiously complete 

the Project within the time limit(s) set forth in the Contract Documents. Contractor shall 
have included in its base bid all premium time and overtime necessary to complete the 
Project on time. If it becomes necessary for Contractor to work other than regular 
hours, or to hire additional employees, to complete the Project by the date previously 
committed to, Contractor shall give notice to Behr and work overtime, additional shifts, 
Sundays or holidays, or hire additional employees as required. This will be without 
additional cost to Behr. 

 
Contractor shall, when requested by Behr in writing at any time, work its forces 

outside the normal workday or workweek. If the contract price is based on normal 
workday or workweek, Behr will reimburse Contractor for its out-of-pocket overtime 
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and premium payments, taxes, and welfare payments required by legal or union 
regulations, but it is not responsible for other additional costs or fees. For all overtime 
and premium time charges chargeable to Behr, Contractor shall prepare and submit to 
Behr daily a complete list of its and its subcontractors’ employees showing the hours 
worked. 

Contractor shall without cost to Behr cease work on any particular part of the 
Project and transfer its workers to and execute such other parts of the Project, as Behr 
may request, to enable others to hasten or properly carry on their work. 

 
26. Use by Behr 

 
Behr may prior to its acceptance of the completed Project enter upon and use 

any portion of the Project without compensation to Contractor for such use, and such 
taking of possession and use shall not be deemed an acceptance of the portion of the 
Project so taken and used. Contractor shall permit Behr, to the extent practicable, to 
place and install equipment and machinery during the progress of, and prior to 
completion of, the Project. 

 
27. Confidentiality 

 
Contractor, its subcontractors and their employees shall keep confidential and 

not disclose, without Behr’s express, prior written permission, information regarding 
Behr’s inventions, processes, systems, methods, trade secrets and other proprietary 
information, or the presence or former presence of Regulated Materials on, at, or 
under Behr’s property, which Contractor, its subcontractors and their employees may 
acquire in performing the Contract or in disclosures by Behr, its employees and 
agents. The obligation of confidentiality shall terminate when such information 
becomes publicly known through no breach of the obligations under the Contract. 

 
28. Data 

 
Behr shall have the right to reproduce, use, publish, dispose of, and disclose, 

during the term of the Contract and thereafter, without further obligation to Contractor 
or any third party, all electronic, written or printed material (including without limitation, 
instruction manual, operating manual, maintenance manual or specification), 
recording, pictorial reproduction, drawing, model, print, photograph and graphical 
representation, or work of a nature similar to any of the foregoing (collectively “Data”), 
submitted or delivered to Behr in the course of work under the Contract or any 
subcontract thereto or related to such work. For Data covered by copyright, Contractor 
must obtain for Behr a fully paid, royalty-free, non-exclusive and irrevocable license, 
which includes the right to sublicense, for the copyrighted material. 
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Contractor must require each subcontractor and each person supplying 

material to Contractor in connection with the Contract to agree to the terms of the 
preceding paragraph and to make them a written part of any order or contract the 
subcontractor or person supplying material may issue or grant pertaining to the work. 

Behr may have additional rights to an in some Data under other provisions of 
the Contract. 

 
29. Drawings 

 
All drawings (whether in hard copy, electronic or other form) for the Project 

prepared by or for Contractor and its subcontractors shall be submitted to Behr’s 
authorized representative for approval and signing. Contractor shall check all 
drawings, including all measurements, materials, and other details shown thereon, to 
ensure that they conform to the Drawings and Specifications. With respect to those 
parts of the Project for which only a portion is completely drawn or detailed on the 
Drawings, all like work throughout like areas or locations must conform to the portion 
drawn or detailed on the Drawings unless expressly shown or noted otherwise. 
Contractor or its subcontractors, as applicable, shall revise and resubmit any drawing 
that is not approved. Contractor shall obtain acceptance of shop drawings for fire 
prevention, automatic sprinkler, fire walls and roofing systems from Factory Mutual 
System and the state rating bureau with jurisdiction over the Project before submitting 
such drawings to Behr’s authorized representative. 

 
Upon completion of the Project, Contractor shall furnish to Behr complete “as 

built” drawings in such number of copies as requested by Behr. 
 
Title to original drawings (including shop drawings), blueprints, bills of material, 

plans and specifications prepared by or for Contractor, or furnished to or by Contractor 
in connection with the Project shall be and remain in Behr. Contractor shall promptly 
deliver the originals and all copies of the foregoing documents to Behr upon 
completion of the Project, except that Contractor shall retain copies thereof to the 
extent necessary to maintain a record of work performed by it. 

 
30. Accounts and Audits 

 
Contractor shall keep full and detailed accounts of all labor, materials and costs 

relating to the Project to Behr’s satisfaction. All books and records of Contractor 
pertaining to the Contract may be inspected and audited by Behr and its designated 
representatives at any time prior to three years after final payment is made by Behr 
under the Contract. 
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31. Suspension 

 
Behr may without cause at any time suspend the Project or any part thereof for 

such time as Behr may determine. Upon receipt of Behr’s notice of suspension, 
Contractor shall stop work on and suspend shipment and deliveries of materials for 
the suspended part of the Project and shall immediately confer with Behr regarding 
ways to reduce Contractor’s costs during suspension. Behr will, as its sole obligation 
to Contractor arising from the suspension, make an equitable adjustment to the 
purchase order price for increases and decreases in Contractor’s cost of performing 
the Contract which result from the suspension, provided however, that no adjustment 
shall be required for any cost increases to the extent that performance of the Project 
is, was, or would have been suspended, delayed or interrupted by a cause for which 
Contractor is responsible. 

 
32. Termination for Cause 

 
Behr may terminate the Contract if (i) Contractor fails: (a) to complete the 

Project with diligence and promptness, (b) to supply sufficient properly skilled workers 
or supervision, (c) to supply materials, tools, equipment, facilities, supplies and 
services of the proper quantity and quality in a timely manner, (d) to make prompt 
payments to subcontractors and suppliers, (e) to adhere to all applicable laws, 
ordinances, regulations, rules (including Behr’s rules for protection of workers, 
property and environment), or (f) to perform any other obligation of Contractor under 
the Contract; and such failure is not remedied by Contractor within three days after 
receipt of written notice from Behr informing of such failure, (ii) a petition is filed by or 
against Contractor in any proceedings under the bankruptcy act, or (iii) Contractor 
becomes insolvent, generally fails to pay its debts when due, makes an assignment of 
assets to its creditors, or has a trustee appointed for it. 

 
When any of the above reasons exist, Behr may without prejudice to any other 

remedies it may have under the Contract, in law or in equity, terminate employment of 
Contractor by written notice to Contractor and the surety, if any, and may, subject to 
any prior right of the surety, if any, take possession of the job site and all materials, 
supplies, equipment, tools, and construction equipment and machinery thereon owned 
by Contractor and finish the Project by whatever method Behr may deem reasonable  
and expedient. If Behr elects to terminate the Contract, Contractor shall promptly 
remove from the job site all materials, tools, equipment, facilities and supplies 
belonging to third parties. Contractor shall follow any instructions contained in Behr’s 
termination notice for preserving the work in progress and protecting materials and 
equipment on the job site or in transit thereto. Contractor shall not be entitled to 



                   

                                                                                                                                                

 =

Behr Management System 

BMS 02250383  V1 
 

Printed copies are uncontrolled. 

Refer to BMS for current revision level 
 

For internal use only 

page 30 of 36 

=

_ÉÜê=^ãÉêáÅ~I=fåÅK= _ÉÜê=^ãÉêáÅ~I=fåÅK= _ÉÜê=`äáã~íÉ=póëíÉãëI=fåÅK= _ÉÜê=eÉ~í=qê~åëÑÉê=póëíÉãëI=fåÅK= _ÉÜê=a~óíçå=qÜÉêã~ä=mêçÇìÅíë=ii`=
OTMM=a~äÉó=aêáîÉ= NPMT=eáÖÜîáÉï=aêáîÉ= RMOM=^ìÖìëí~=aêáîÉ= QRMM=iÉÉÇë=^îÉåìÉ= NSMM=tÉÄëíÉê=píêÉÉí=
qêçóI=jf==QUMUP= tÉÄÄÉêîáääÉI=jf=QUUVO= cçêí=tçêíÜI=qu=TSNMS= `Ü~êäÉëíçåI=p`=OVQMR= a~óíçåI=le=QRQMQ=
qÉäW==EOQUF=TQPJPTMM= qÉäW=ERNTF=RONJNVNM= qÉäW=EUNTF=SOQJTOTP= qÉäW=EUQPF=TQRJNOPP= qÉäW=EVPTF=PSVJOVMM=

=

jÉãÄÉê=çÑ=íÜÉ=_ÉÜê=dêçìé=

ïïïKÄÉÜêÖêçìéKÅçã=

 

receive any further payment until completion of the Project. If the unpaid balance of 
the purchase order price exceeds the cost to Behr of finishing the Project, the excess 
will be paid to Contractor. If the cost to Behr of finishing the Project exceeds the 
unpaid balance of the purchase order piece, Contractor shall pay Behr the difference. 
Behr will certify Behr’s cost of completing the work and the certificate shall be final and 
binding upon Contractor and Behr. Behr will return to Contractor at Contractor’s 
expense all unexpended materials, tools, equipment, facilities and supplies furnished 
by Contractor for the Project following completion of the Project. 

 
33. Termination without Cause 

 
Behr may terminate the Contract at any time without cause by written notice to 

Contractor. Upon receipt of Behr’s notice of termination, Contractor shall (a) terminate 
all work under the Contract on the date specified in the notice, (b) terminate all orders 
and subcontracts which may be terminated without cost, (c) terminate and settle, 
subject to Behr’s approval, other orders and subcontracts where the cost of settlement 
is less than the cost which would be incurred were the order or subcontract 
completed, (d) transfer, as directed by Behr, any material, work in progress, suppliers, 
equipment, machinery or tools acquired by Contractor for performance of the Contract 
for which Contractor is reimbursed, and all drawings, blueprints, plans, and 
specifications used or to be used in connection with the Project, and (e) follow any 
instructions given by Behr for preserving the work in progress and protecting materials 
and equipment on the job site or in transit thereto. 

 
Upon Contractor’s compliance with its obligations under clauses (a) through (e) 

above, Behr will, in complete discharge of all obligations of Behr under the Contract, 
pay Contractor for the following: the portion of the Project completed by Contractor 
and its subcontractors up to the date of termination, the cost to Contractor of material 
and equipment to be incorporated in the Project which has been delivered to the job 
site up to the date of termination, the cost to Contractor of (i) material and equipment 
to be incorporated in the Project for which bona fide, irrevocable orders have been 
placed by Contractor prior to the date of termination and (ii) settling orders and 
subcontractors pursuant to the clause (c) above, and the cost to Contractor of 
complying with Behr’s instruction under clause (e) above. The total amount payable to 
Contractor under this Section shall in no event exceed the purchase order price. Any 
cost or expense paid by Behr is subject to audit by Behr. Behr will not pay any 
anticipated profit on portions of the Project not completed. 
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34. Glass 
 
Contractor shall be responsible for all breakage or other damage to glass 

installed at the job site until buildings are turned over to Behr. Contractor shall have all 
glass cleaned by professional window washers immediately prior to turning buildings 
over to Behr. Contractor shall replace any damaged glass at its own expense. 

 
 

35. Independent Contractor 
 
Contractor’s relationship to Behr is that of an independent contractor. Nothing 

in the Contract shall be deemed to make Contractor an agent, employee, 
representative, partner or joint venture of Behr or to give Contractor authority to 
assume or create an obligation on behalf of, or in the name of, Behr. 

 
36. Notices 

 
Each notice required to be given to Behr by the Contract must be in writing, 

addressed to Behr America, Inc., 2700 Daley Drive, Troy, MI 48083, and directed to 
the legal department in the case of a legal notice or to [Tooling, Equipment and 
Construction Purchasing] in the case of any other notice, unless a different 
department is specified in the Contract for receipt of notice, in which case the notice 
shall be directed to that department. In each case a copy of the notice shall be given 
to Behr’s designated representative identified in the purchase order. Notices to either 
party hereunder must be sent by (a) certified mail, return receipt requested, (b) 
facsimile, with a confirmation copy dispatched promptly by certified mail, return receipt 
requested, or (c) by nationally recognized courier service. A notice takes effect upon 
the earliest of the notified party receiving the notice or four days after the notice is 
sent. 

 
Each payment required to be made to Behr by the Contract must be sent to: 
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37. No Waiver 
 
No term or condition of the Contract shall be deemed waived, and no breach 

consented to, by Behr unless such waiver or consent is in writing signed by an 
authorized representative of Behr. No waiver of any right or consent to any breach by 
Behr shall constitute a waiver of any other right or consent to any later or other 
breach. 

 
38. Survival 

 
Contractor’s obligation under Sections 6, 15, 16, 18, 23, 26, 27, 28, 29, 31, 32, 

and 39, and also Contractor’s obligation under this Contract, to indemnify Behr shall 
survive Completion of the Project and termination of the Contract. 

 
39. Miscellaneous 

 
The Contract sets forth the entire agreement between Behr and Contractor and 

supersedes any prior negotiation, understanding, representation or agreement 
between them with respect to its subject matter. 

 
The Contract shall be construed and interpreted in accordance with the laws of 

the State of Michigan without regard to its conflicts of law provisions. Jurisdiction and 
venue of any action brought by either party are solely in the state or federal courts 
within the federal Eastern District of Michigan. 

 
No agreement or understanding modifying the terms and conditions of the 

Contract will be binding upon Behr unless in writing and signed by Behr. 
 
If any provision of the Contract or the application thereof to any person or 

circumstance is held invalid or unenforceable to any extent, the remainder of this 
Contract and the application of that provision to other persons or circumstances are 
not affected thereby and that provision shall be enforced to the greatest extent 
permitted by law. 

 
Any provision required being included in the Contract by federal, state or local 

laws, ordinances, rules or regulations shall be deemed to be incorporated herein. 
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Appendix A to Construction Projects on Behr Property  
General Terms and Conditions 

 
 – Rules and Requirements 

 
Contractor, its employees, agents, subcontractors and their employees and agents are 
subject to, and must at all times adhere to and comply with Behr’s rules and 
requirements for the protection of Behr’s employees, plant, materials, equipment and 
environment, including, but not limited to, the following: 

 
1. Rules contained in the Behr/IUE 758/775 “Safety and Health Requirements for  
     Contractors” Manual and any revisions, updates or replacements thereto which   
     may be issued by Behr from time to time. 

 
2. The “Safety and Engineering Practices” set forth in the “Manual of Accident  
      Prevention in Construction” published by the Associated General Contractors  
      of  America. 

 
3. The “Safety Orientation Form EEFMO1100”. 

 
4. Behr’s smoking regulation which permits smoking only in designated areas. 

 
Contractor must also comply with and adhere to the following conditions and 
requirements: 

 
A. Contractor must take all proper precautions to protect the job site, Behr’s 
and adjoining property, including any work, building material, equipment, 
temporary field office, storage shed, and any other property, both public and 
private, from injury and, at its expense, repair any damage to property without 
delay. Care must be exercised to protect all trees, including their roots. 

 
B. Contractor must provide its employees with approved eye protection, which 
they must wear at all times where required in Behr’s facilities. The employees must 
wear appropriate protective headgear and other personal protective equipment 
while performing work on the job site. 

 
C. Electrical machinery or equipment used at the job site must be equipped 
with suitable electrical receptacles and connectors. Exposed wiring connections 
are prohibited. 
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D. No gasoline driven construction machinery or equipment is permitted within 
any building on Behr’s property. 

 
E. Connections may be made to existing building structures only by means of 
clamps. Drilling, field welding or burning connections to buildings structural steel is 
not permitted without Behr’s prior written consent. 

 
F. Contractor must take all necessary precautions to guard against and 
eliminate fire hazards. The location of the nearest Behr and public fire alarm box 
and the phone number of the local fire department must be conspicuously posted 
by Contractor throughout the field offices and in the building structure adjacent to 
its work. 

 
G. Contractor’s superintendent must inspect the entire Project at least once 
each week to ensure that Contractor adheres to the conditions and requirements of 
this Appendix. 

 
H. Contractor may not permit open fires and Contractor’s employees may not 
use gasoline, kerosene, or other highly flammable materials to start fires. 

 
I. Contractor may not weld, flame cut, or use flame, arcs, or sparking devices 
without adequate protection and shielding, without a Behr welding permit and the 
prior written permission of Behr. Any combustible or flammable material must be 
removed from the immediate working area. If removal is impossible, any flammable 
or combustible material must be protected with a fire retardant blanket or suitable 
non-combustible shield to prevent spark, flame, or hot metal from reaching the 
flammable or combusting material. Contractor must provide all necessary 
personnel and fire fighting equipment to effectively control incipient fires resulting 
from welding, flame cutting, or other operations involving the use of flame, arcs, or 
sparking devices. 

 
J. Not more than a one-day supply of flammable liquid (such as oil, gasoline, 
paint or paint solvent) may be brought into any building. Any flammable liquid with 
a flash point of 110 degrees F or below, which must be brought into any building, 
must be confined in Underwriters’ Laboratories (UL) and Factory Mutual Research 
Corporation (FMRC) approved labeled safety cans. The bulk supply of any 
flammable liquid must be located at least 75 feet from buildings and from building 
materials stored at the job site. Spigots on drums containing flammable liquid are 
prohibited on the job site. Drums being dispensed from on the job site must be 
equipped with FMRC-approved drum pumps. If a liquid with a flash point below 
110 degrees F is being dispensed, the drum must be properly grounded, bonded to 
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the safety can and have an FMRC-approved drum pump equipped with a safety 
bung. 

 
K. Only a reasonable working supply of flammable building material may be 
located inside, or on the roof, of any building. All roofing materials (including roof 
insulation) must be stored outside of all buildings, properly protected, and located a 
safe distance from all buildings to reduce fire exposure. No tar melting kettle or tar 
heating device of any kind is permitted inside, on the roof or within 50 feet of any 
building. If Contractor cannot comply with these conditions and accomplish the 
work, then Contractor must first obtain from Behr a special written deviation permit. 
A deviation request will only be approved in exceptional circumstances. 

 
L. Tarpaulins used on the Project must be flameproof and secured in place 
against damage or flapping from the wind. 

 
M. Oil soaked rags, papers, and other combustible materials must be removed 
from buildings at the close of each day’s work, or more often if necessary, and 
placed in metal container with self-closing lids. 

 
N. No gasoline, benzene, similar combustible materials, or regulated or 
hazardous substances may be poured into any sewer, manhole, or trap. Contractor 
must dispose of those materials, together with all flammable or waste material 
subject to spontaneous combustion in compliance with law and in a manner 
approved by Behr. Contractor must obtain Behr’s written permission before 
bringing any of these materials to the job site and must make appropriate 
arrangements for their storage and disposal. 

 
O. Contractor must inspect any temporary heating facility to ensure that it is in 
a safe operating condition at all times. No liquid fuel may be used for starting a 
solid-fuel fire. Wood or other debris may not be burned in coke fired salamanders. 
Oil-fired stoves must be approved by the Underwriters’ Laboratories and have 
safety combustion controls and integral fuel tanks, which must not exceed 15 
gallons capacity for each stove. Heating devices must be approved by Behr before 
use. 

 
P. Contractor must, at its expense, when required by Behr, ensure that at least 
one person, thoroughly familiar with fire protection and prevention and acceptable 
to Behr, is on duty at all hours that Contractor’s employees are working, patrols the 
job site, and has authority to take immediate remedial action to eliminate 
unnecessary fire hazards. 
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Q. Contractor’s and its subcontractors’ employees anywhere on the job site 
must assist in extinguishing any fires. 

 
R. Shanties made of combustible materials be placed at least 75 feet from any 
building on the job site. Totally incombustible shanties may, subject to Behr’s prior 
written permission, be located inside structures. Flammable portions of 
construction shanties must be painted inside and outside with “ALBI” fire retardant 
paint or other fire-retardant paint approved by Behr. 

 
S. Any heater or stove in field offices or storage sheds must have fire resistant 
material underneath and at the sides between the heater or stove and partitions 
and walls. A pipe sleeve and fire retardant covering must be used where the stove 
pipe runs through a wall or roof. 

 
T. Automobiles may be parked within any building, whether under construction 
or completed, only when required by the work in progress, approved by the plant 
security, and the operator responsible for the vehicle is present. 

 
U. Contractor must require, and will be responsible for, that its subcontractors 
comply with and adhere to the items A through T above, with the exception of 
items G and P.  
 

 
BEHR AMERICA, INC.      Insert Supplier’s Name 
 
By: _________________________________   By: ______________________________ 
 
 
Date: _______________________________   Date: ____________________________ 
 
 
Title: ________________________________   Title: _____________________________ 
 
 
 
By: _________________________________   By: ______________________________ 
 
 
Date: _______________________________   Date: ____________________________ 
 
 
Title: ________________________________   Title: _____________________________ 


